Gﬂm Gilbane Building Company

Insured: RICHARD O'REILLY Home: (732) 275-4321
Property: 5ISLAND VIEW WAY, UNIT 15 E-mail: richardo@viewtrade.com
SEA BRIGHT, NJ 07760

ClamRep.:  Stephen Welsh E-mail: swelsh@gilbaneco.com

Estimator:  Nicholas J. Mascitelli
Position:  Project Engineer 11
Company:  Gilbane Building Company
Business: 4814 Outlook Drive
Wall Township, NJ07753

Claim Number: RRE0005446 Policy Number: Type of Loss: Hurricane
Dateof Loss:  10/29/2012 12:00 AM Date Received:
Date Inspected:  12/19/2014 10:00 PM Date Entered:  12/19/2014

Price List: NJTR8X DEC14 RREM 25
Restoration/Service/Remode
Estimate; RRE0005446 REV1

Damage assessments are based upon information obtained during a visual, non-invasive and non-destructive inspection.
Scope of Work for al repairsis as approved by DCA and HUD for repair of direct physical damages as aresult of storm dated
October 29, 2012 or as required by HUD housing quality standards .

Estimate may include hazardous material abatement costs if such items are noted and are considered allowable repairs.

Estimate may include limited repair or “upgrade” items beyond the scope of the primary project scope if requested by the
homeowner and approved by the SSHIP contractor and NJDCA.

Gilbane reserves the right to amend this preliminary estimate upon the discovery of additional or unforeseen information.
Estimate is based on direct observation of existing conditions approximately 6 months after the storm event, conversations with
the homeowner, and documentation of flood requirements and repair history and other information as provided by SSHIP.
Construction documents have not bee n provided nor relied upon in the development of this scope and estimate.

Note:

Wherever the term "WIP" isused in the narrative or the estimate, it shall stand for "work in progress " set aside for that specific
area of work. The “WIP” is cash alowance and the estimate shall be adjusted either up or down once the actual costs are
established.

There are various assumptions and qualifications necessary to clarif y the scope of work. These assumptions and clarifications,
as contained within the f ollowing narrative, shall form the basis for the specific scopes of work an d this Estimate.



Gﬂm Gilbane Building Company

RREO0005446_REV1

Deck
Deck
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
wip
The exterior siding was replaced after the storm and paid for by the condo/townhome association.
Total: Deck 0.00 0.00 0.00 0.00
Lower Level
Lower Level
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
wip
The exterior siding was replaced after the storm and paid for by the condo/townhome association.
2. R&R Smoke detector 1.00 EA 77.70 5.44 83.14 (0.00) 83.14
3. Rewire - average residence - copper wiring 579.25 SF 4.04 163.81 2,503.98 (0.00) 2,503.98
4. R&R Outlet 14.00 EA 23.16 22.69 346.93 (0.00) 346.93
5. Bonding/Grounding clamp 1.00 EA 513 0.36 5.49 (0.00) 5.49
6. R&R #4 gauge copper wire - stranded or solid 30.00 LF 3.00 6.30 96.30 (0.00) 96.30
7. R&R Grounding rod - copper clad with clamp, 8' 2.00 EA 159.36 2231 341.03 (0.00) 341.03
8. Telephone backerboard 1.00 EA 565.74 39.60 605.34 (0.00) 605.34
9. R&R Breaker panel - 150 amp w/arc fault breakers 1.00 EA 2,294.26 160.60 2,454.86 (0.00) 2,454.86
10. R&R Circuit breaker - main disconnect - 150 to 1.00 EA 257.71 18.04 275.75 (0.00) 275.75
200 amp
11. R& R Water heater - 40 gallon - Gas- 6 yr 1.00 EA 1,038.47 72.70 1,111.17 (0.00) 1,111.17
12. R&R Flexible gas supply line connector - 1/2" - 4.00 EA 62.22 17.42 266.30 (0.00) 266.30
25" to 48"
13. R&R Furnace - horizontal - forced air - 48 - 1.00 EA 2,207.84 154.55 2,362.39 (0.00) 2,362.39
75,000 BTU
14. Centra air conditioning system - 3ton - 14-15 1.00 EA 4,003.71 280.26 4,283.97 (0.00) 4,283.97
SEER
15. Block - 4" x 8" x 16" - in place 14.00 SF 6.20 6.08 92.88 (0.00) 92.88
16. Condenser pad - 24" x 24" 1.00 EA 68.19 477 72.96 (0.00) 72.96
17. Caulking - acrylic 200.00 LF 2.29 32.06 490.06 (0.00) 490.06
WIP Totals: 1006.99 15,392.55 15,392.55
Total: Lower Level 1,006.99 15,392.55 0.00 15,392.55
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Gﬂm Gilbane Building Company

Garage Height: 8
526.43 SFWalls 243.50 SF Ceiling
769.92 SFWalls & Ceiling 243.50 SF Floor
27.06 SY Flooring 65.80 LF Floor Perimeter
65.80 LF Ceil. Perimeter

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP
19. R&R Batt insulation - 4" - R13 - unfaced batt 263.21 SF 1.20 2211 337.96 (0.00) 337.96
20. R&R Batt insulation - 6" - R19 - paper faced 24350 SF 1.69 28.81 440.33 (0.00) 440.33
21. R&R 5/8" drywall - type C - hung, taped, light 769.92 SF 2.73 147.13 2,249.01 (0.00) 2,249.01
texture
22. R&R Exterior door - metal - insulated - flush or 1.00 EA 341.98 23.94 365.92 (0.00) 365.92
panel style
23. Door lockset & deadbolt - exterior 1.00 EA 110.28 7.72 118.00 (0.00) 118.00
24. Prime & paint door slab only - exterior (per side) 2.00 EA 39.69 5.56 84.94 (0.00) 84.94
25. Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
WIP Totals: 239.01 3,653.28 3,653.28
Totals: Garage 239.01 3,653.28 0.00 3,653.28
294+ 66—+ 62— L/RO Haght 7 6"
w 349.17 SFWwalls 159.78 SF Ceiling
LIRO s 508.95 SF Walls & Ceiling 159.78 SF Floor
J 17.75 SY Flooring 46.00 LF Foor Perimeter
ne 51.00 LF Ceil. Perimeter

113"

Missing Wall - Goesto Floor 5 X6 8" OpensintoW_D

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP

26. R&R Batt insulation - 4" - R13 - unfaced batt 120.00 SF 1.20 10.08 154.08 (0.00) 154.08
27. R&R 1/2" drywall - hung, taped, floated, ready for 349.17 SF 2.59 63.31 967.66 (0.00) 967.66
paint

28. Sedl/prime then paint the walls and ceiling twice 508.95 SF 1.03 36.70 560.92 (0.00) 560.92
(3 coats)

29. R&R Baseboard - 3 1/4" 46.00 LF 3.90 12.56 191.96 (0.00) 191.96
30. Paint baseboard - two coats 46.00 LF 1.19 3.83 58.57 (0.00) 58.57
31. R&R 6-06-8 vinyl sliding patio door 1.00 EA 933.29 65.33 998.62 (0.00) 998.62
32. R&R Casing - 2 1/4" 21.00 LF 2.93 431 65.84 (0.00) 65.84
33. Paint door or window opening - Large - 2 coats 1.00 EA 30.99 217 33.16 (0.00) 33.16
(per side)
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Gﬂm Gilbane Building Company

CONTINUED-L/RO

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
34. R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
35. Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
36. Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
37. Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
38. Remove Tilefloor covering 159.78 SF 2.9 32.88 502.63 (0.00) 502.63
39. Remove 1/4" Cement board 159.78 SF 0.98 10.96 167.54 (0.00) 167.54
40. Carpet 183.75 SF 3.69 47.46 725.50 (0.00) 725.50
15% added for excess materia for installation
41. Carpet pad 159.78 SF 0.71 7.94 121.38 (0.00) 121.38
WIP Totals: 323.33 4,942.15 4,942.15
Totals: L/RO 323.33 4,942.15 0.00 4,942.15
310 W/D Height: 7' 6"

w f 130.42 SFWalls 25.28 SF Ceiling

= o 155.69 SF Walls & Ceiling 25.28 SF Floor

o ||~W/D . .

J 2.81 SY Flooring 16.83 LF Floor Perimeter
Haadle 21.83 LF Ceil. Perimeter
Missing Wall - Goesto Floor 5 X6 8" OpensintoL_ R 0
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
wip
42. R&R 1/2" drywall - hung, taped, floated, ready for 13042 SF 2.59 23.64 361.43 (0.00) 361.43
paint
43. Seal/prime then paint the walls and ceiling twice 155.69 SF 1.03 11.23 171.59 (0.00) 171.59
(3 coats)
44. R&R Baseboard - 3 1/4" 16.83 LF 3.90 4.60 70.24 (0.00) 70.24
45, Paint baseboard - two coats 16.83 LF 1.19 1.40 21.43 (0.00) 21.43
46. Remove Door opening (jamb & casing) - 60" or 1.00 EA 7.38 0.52 7.90 (0.00) 7.90
wider - paint grade
47. Remove Bifold door set - Colonist - Double 1.00 EA 17.59 1.23 18.82 (0.00) 18.82
52. Remove Tilefloor covering 25.28 SF 294 5.20 79.52 (0.00) 79.52
53. Remove 1/4" Cement board 25.28 SF 0.98 173 26.50 (0.00) 26.50
54. Vinyl floor covering (sheet goods) 29.07 SF 4.06 8.26 126.28 (0.00) 126.28
15 % waste added for Vinyl floor covering (sheet goods).
55. Underlayment - 1/4" lauan/mahogany plywood 25.28 SF 2.00 354 54.10 (0.00) 54.10
56. R&R Vinyl - metd transition strip 5.00 LF 481 1.69 25.74 (0.00) 25.74
RRE0005446 REV1 1/15/2015 Page: 4



Gﬂm Gilbane Building Company

CONTINUED - W/D

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV

WIP Totals: 63.04 963.55 963.55

Totals: W/D 63.04 963.55 0.00 963.55
| E—

hall 0 Height: 8

2673 ﬁ

—42"—
‘4 7
ﬂﬁg <
7] N e
N

242.73 SF Walls
286.21 SFWalls & Ceiling

4.83 SY Flooring

30.34 LF Ceil. Perimeter

43.48 SF Ceiling
43.48 SF Floor
30.34 LF Foor Perimeter

Missing Wall 3218 X8 Opensinto STAIRS

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP

57. R&R 1/2" drywall - hung, taped, floated, ready for 242.73 SF 259 44,01 672.68 (0.00) 672.68
paint

58. Seal/prime then paint the walls and ceiling twice 286.21 SF 1.03 20.64 315.44 (0.00) 315.44
(3 coats)

59. R&R Baseboard - 3 1/4" 30.34 LF 3.90 8.29 126.61 (0.00) 126.61
60. Paint baseboard - two coats 30.34 LF 1.19 2.53 38.63 (0.00) 38.63
61. R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
62. Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
63. Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
64. Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
65. Remove Tilefloor covering 4348 SF 294 8.95 136.78 (0.00) 136.78
66. Remove 1/4" Cement board 4348 SF 0.98 2.98 45.59 (0.00) 45.59
67. Carpet 50.00 SF 3.69 12.92 197.42 (0.00) 197.42
15% added for excess material for installation

68. Carpet pad 4348 SF 0.71 2.16 33.03 (0.00) 33.03
WIP Totals: 128.28 1,960.47 1,960.47
Totals: hall 0 128.28 1,960.47 0.00 1,960.47
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Gﬂm Gilbane Building Company

=

Missing Wall

&
x
)
1
)
4
48

Height: 11' 9"

94.13 SFWalls
108.95 SF Walls & Ceiling
3.04 SY Flooring
9.50 LF Caeil. Perimeter

321/8" X11 9"

Subroom: Stairs2 (1)

14.82 SF Ceiling
27.39 SF Floor
11.23 LF FHoor Perimeter

OpensintoHALL 0O

Height: 11' 9"

112.88 SF Walls
126.38 SF Walls & Celling
2.82 SY Flooring
12.00 LF Ceil. Perimeter

13.50 SF Ceiling
25.38 SF Floor
13.96 LF FHoor Perimeter

A

Missing Wall 3 X119 Opensinto STAIRSL

bl o

H Subroom: Stairsl (2) Height: 10" 6"

i Al l 141.86 SF Walls 22.78 SF Ceiling
T . /4\i | 164.63 SFWaIIs.& Ceiling 22.78 SF Floor '
- 2.53 SY Flooring 13.51 LF Floor Perimeter
13.51 LF Celil. Perimeter
E——
Missing Wall 3 X 10" 6" Opensinto STAIRS2
Missing Wall 321/8" X 10 6" Opensinto STAIRS
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
wip
69. R&R 1/2" drywall - hung, taped, floated, ready for 348.87 SF 2.59 63.25 966.83 (0.00) 966.83
paint
70. Seal/prime then paint the walls and ceiling twice 399.97 SF 1.03 28.84 440.81 (0.00) 440.81
(3 coats)
71. R&R Baseboard - 3 1/4" 38.70 LF 3.90 10.56 161.49 (0.00) 161.49
72. Paint baseboard - two coats 38.70 LF 1.19 3.22 49.27 (0.00) 49.27
73. Remove Carpet 7555 SF 0.33 175 26.68 (0.00) 26.68
74. R&R Carpet pad 37.78 SF 0.85 225 34.36 (0.00) 34.36
75. Carpet 43.44 SF 3.69 11.22 17151 (0.00) 17151
15% added for excess material for installation
76. Step charge for "waterfall" carpet installation 7.00 EA 7.85 3.85 58.80 (0.00) 58.80
WIP Totals: 124.94 1,909.75 1,909.75
Totals: Stairs 124.94 1,909.75 0.00 1,909.75
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Gﬂm Gilbane Building Company

bath 0

Height: 8

910" —«—

205.33 SFWalls
237.00 SFWalls & Ceiling
3.52 SY Flooring
25.67 LF Ceil. Perimeter

31.67 SF Ceiling
31.67 SF Floor
25.67 LF Floor Perimeter

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
wip
79. R&R 1/2" water rock - hung, taped, floated, ready 205.33 SF 2.69 38.66 591.00 (0.00) 591.00
for paint
80. Seal/prime then paint the walls and ceiling twice 237.00 SF 1.03 17.09 261.20 (0.00) 261.20
(3 coats)
81. R&R Baseboard - 3 1/4" 25.67 LF 3.90 7.01 107.12 (0.00) 107.12
82. Paint baseboard - two coats 25.67 LF 1.19 214 32.69 (0.00) 32.69
83. R&R Interior door unit 1.00 EA 209.00 14.63 223.63 (0.00) 223.63
84. Door knob - interior 1.00 EA 52.51 3.68 56.19 (0.00) 56.19
85. Paint door/window trim & jamb - 2 coats (per side) 2.00 EA 26.69 3.74 57.12 (0.00) 57.12
86. Paint door slab only - 2 coats (per side) 2.00 EA 26.80 3.75 57.35 (0.00) 57.35
87. R&R Towel bar 1.00 EA 40.02 2.80 42.82 (0.00) 42.82
88. Remove Tilefloor covering 31.67 SF 294 6.52 99.63 (0.00) 99.63
89. Remove 1/4" Cement board 31.67 SF 0.98 217 3321 (0.00) 3321
90. Vinyl floor covering (sheet goods) 36.42 SF 4.06 10.35 158.22 (0.00) 158.22
15 % waste added for Vinyl floor covering (sheet goods).
91. Underlayment - 1/4" lauan/mahogany plywood 31.67 SF 2.00 4.43 67.77 (0.00) 67.77
92. R&R Vinyl - metal transition strip 3.00 LF 4.82 1.02 15.48 (0.00) 15.48
93. R&R Medicine cabinet 1.00 EA 225.29 15.77 241.06 (0.00) 241.06
94. R&R Vanity 150 LF 171.91 18.05 275.92 (0.00) 275.92
95. R&R Vanity top - one sink - cultured marble 150 LF 109.34 11.48 175.50 (0.00) 175.50
96. Sink faucet - Bathroom 1.00 EA 198.53 13.90 212.43 (0.00) 212.43
97. R&R P-trap assembly - ABS (plastic) 1.00 EA 71.76 5.02 76.78 (0.00) 76.78
98. Detach & Reset Toilet 1.00 EA 263.43 18.44 281.87 (0.00) 281.87
99. R&R Angle stop valve 3.00 EA 42.44 891 136.23 (0.00) 136.23
100. R&R Plumbing fixture supply line 3.00 EA 27.40 5.75 87.95 (0.00) 87.95
101. R&R Fiberglass shower unit 1.00 EA 1,022.14 71.55 1,093.69 (0.00) 1,093.69
102. R&R Shower faucet 1.00 EA 297.09 20.79 317.88 (0.00) 317.88
WIP Totals: 307.65 4,702.74 4,702.74
Totals: bath 0 307.65 4,702.74 0.00 4,702.74
Area WIP Total: 219324  33,524.49 33,524.49
Totals: Lower Level 219324  33,524.49 0.00  33,524.49
Main Level

Main Level

RRE0005446_REV1
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Gﬂm Gilbane Building Company

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP
The exterior siding was replaced after the storm and paid for by the condo/townhome association.
Total: Main Level 0.00 0.00 0.00 0.00
Upper Leve
Upper Level
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP
The exterior siding was replaced after the storm and paid for by the condo/townhome association.
Total: Upper Level 0.00 0.00 0.00 0.00
Roof
209" —
| Roof1
E =18
TR 724.96 Surface Area 7.25 Number of Squares
oot Reot }L 97.50 Total Perimeter Length 13.92 Total Ridge Length
Fa(B =L
F28) |52
| 5
—13"11" —
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP
Roof 1 was replaced due to storm. Thiswasfinancially covered by homeowner association.
Totals: Roofl 0.00 0.00 0.00 0.00
. —209"—
1 Roof2
FT 202.99 Surface Area 2.03 Number of Squares
i roofhl reets 60.90 Total Perimeter Length 7.83 Total Ridge Length
ﬁé F4(B
I:V‘J F2(B)
) kﬁlz‘\iiﬁ
DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
WIP
Roof 2 was replaced due to storm. Thiswas financially covered by homeowner association.
RRE0005446 REV1 1/15/2015 Page: 8



Gﬂm Gilbane Building Company

CONTINUED - Roof2

DESCRIPTION QTY UNIT PRICE TAX RCV DEPREC. ACV
Totals: Roof2 0.00 0.00 0.00 0.00
AreaWIP Total: 2,193.24 33,524.49 33,524.49
Lineltem Totals: RRE0005446_REV1 2,193.24 33,524.49 0.00 33,524.49
Grand Total Areas:

5,731.98 SFWalls 2,275.29 SF Ceiling 8,007.27 SFWallsand Ceiling

2,388.22 SF Floor 265.36 SY Flooring 851.73 LF Floor Perimeter

0.00 SFLongWall 0.00 SF Short Wall 811.51 LF Ceil. Perimeter
2,388.22 Floor Area 2,533.57 Tota Area 4,795.51 Interior Wall Area
3,511.61 Exterior Wall Area 406.15 Exterior Perimeter of
Walls
927.95 Surface Area 9.28 Number of Squares 315.80 Total Perimeter Length
21.75 Tota Ridge Length 0.00 Total Hip Length

RRE0005446_REV1
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Gﬂm Gilbane Building Company

Summary for WIP

Line Item Total 31,331.25
Total Tax(Rep-Maint) 2,193.24
Replacement Cost Value $33,524.49
Net Claim $33,524.49

Nicholas J. Mascitelli
Project Engineer 11
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Gﬂm Gilbane Building Company

Recap of Taxes
Total Tax(Rep-Maint) (7%) Clothing Acc Tax (7%) Storage Rental Tax (7%)
Lineltems 2,193.24 0.00 0.00
Total 2,193.24 0.00 0.00
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Gﬂm Gilbane Building Company

Recap by Room

Estimate: RRE0005446_REV1

Area: Lower Level 14,385.56 45.91%
Garage 3,414.27 10.90%
L/RO 4,618.82 14.74%
W/D 900.51 2.87%
hall 0 1,832.19 5.85%
Stairs 1,784.81 5.70%
bath 0 4,395.09 14.03%
Area Subtotal: Lower Level 31,331.25 100.00%

Subtotal of Areas 31,331.25 100.00%

Total 31,331.25 100.00%
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Gﬂm Gilbane Building Company

Recap by Category
[tems Total %
CABINETRY 449.18 1.34%
GENERAL DEMOLITION 3,500.30 10.44%
DOORS 877.49 2.62%
DRYWALL 4,425.85 13.20%
ELECTRICAL 5,074.10 15.14%
ELECTRICAL - SPECIAL SYSTEMS 565.74 1.69%
FLOOR COVERING - CARPET 1,248.91 3.73%
FLOOR COVERING - VINYL 411.23 1.23%
FINISH CARPENTRY / TRIMWORK 578.47 1.73%
FINISH HARDWARE 300.57 0.90%
HEAT, VENT & AIR CONDITIONING 6,200.59 18.50%
INSULATION 677.45 2.02%
MASONRY 86.80 0.26%
MARBLE - CULTURED OR NATURAL 161.69 0.48%
MOISTURE PROTECTION 458.00 1.37%
PLUMBING 3,117.52 9.30%
PAINTING 2,307.62 6.88%
WINDOWS- SLIDING PATIO DOORS 889.74 2.65%
Subtotal 31,331.25 93.46%
Total Tax(Rep-Maint) 2,193.24 6.54%
Total 33,524.49 100.00%

Estimate Closing statement

Thisestimate containsonly NJ DCA RREM approved scope.

Thisestimate may contain cost information from actual i nvoices presented by the homeowner and reviewed by
Gilbanefor cost and scope. Thiscost data will only be used in an advisory fashion to determine homeowner eligibility for
benefits.

Thistransmission isintended exclusively for theindividual or entity to which it isaddressed. This communication may
contain information that is confidential, proprietary, privileged or otherwise exempt from disclosure. If you are not the
named addressee, you are NOT authorized toread, print, retain, copy or disseminate thiscommunication, its
attachmentsor any part of them. If you havereceived this communication in error, please notify the sender immediately
and delete this communication from all computers.
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Gﬂm Gilbane Building Company

1 Elevation Costs - RRE0005446
Date Taken: 12/19/2014

2  Elevation Costs - RRE0005446 (20)
Date Taken: 12/19/2014
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Gm Gilbane Building Company

3 Elevation Costs - RRE0005446 (21)
Date Taken: 12/19/2014

4  Elevation Costs - RRE0005446 (22)
Date Taken: 12/19/2014
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Gm Gilbane Building Company

5  Elevation Costs - RRE0005446 (23)
Date Taken: 12/19/2014

6 Elevation Costs - RRE0005446 (24)
Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

7  Deck/Deckl - RREO005446 (105)
Date Taken: 12/19/2014

8 Deck/Deckl - RRE0005446 (106)
Date Taken: 12/19/2014
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Gm Gilbane Building Company

9  Deck/Deckl - RRE0005446 (107)
Date Taken: 12/19/2014

10 Lower Level/Garage -
RRE0005446 (35)

Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

11 Lower Level/Garage -
RRE0005446 (36)

Date Taken: 12/19/2014

12 Lower Level/Garage -
RRE0005446 (37)

Date Taken: 12/19/2014
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Gm Gilbane Building Company

13 Lower Level/Garage -
RRE0005446 (38)

Date Taken: 12/19/2014

14 Lower Level/Garage -
RRE0005446 (39)

Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

15 Lower Level/Garage - N
RRE0005446 (40) '
Date Taken: 12/19/2014

16 Lower Level/Garage -
RRE0005446 (41)

Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

17 Lower Level/Garage -
RRE0005446 (42)

Date Taken: 12/19/2014

18 Lower Level/L/R 0 - RRE0005446 \
(8
Date Taken: 12/19/2014
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Gm Gilbane Building Company

19 Lower Level/L/R 0 - RRE0005446
9
Date Taken: 12/19/2014

20 Lower Level/L/R 0 - RRE0005446
(10)
Date Taken: 12/19/2014
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Gm Gilbane Building Company

21 Lower Level/L/R 0 - RRE0005446
(11)
Date Taken: 12/19/2014

22 Lower Level/L/R 0 - RRE0005446
(12)
Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

23 Lower Level/L/R 0 - RRE0005446
(13
Date Taken: 12/19/2014

24 Lower Level/L/R 0 - RRE0005446
(14
Date Taken: 12/19/2014
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Gﬂm Gilbane Building Company

25 Lower Level/L/R 0 - RRE0005446
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